
 

Page 1 of 2 

 

 
Roosevelt Irrigation District 

103 W Baseline Rd, Buckeye, AZ 85326 
Phone: (623) 386-2046 Email: sgarcia@rooseveltirrigation.org 

April 23, 2026 

ADDENDUM NO. 1 

PROJECT: ADOT Loop 303, Package 1 & Package 2 Relocations 

TO ALL CONTRACTORS: 

Be advised of the additions, clarifications and/or changes to the above-referenced Invitation to 
Bid as stated in the following Addendum. 

 
 

1. The bid closing date is extended to May 8, 2026 at 11:00 AM local time. 
 
 

2. Questions and Answers 
 

Questions Answers 

1. Can Stantec send CAD files CAD files will be provided to the selected contractor 

2. Are schedule days in working days or 

include weekends and/or holidays? 

Calendar Days, which per ADOT agreement are defined as 

days besides Saturday and Sunday and any ADOT 

recognized holidays. 
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3. Does the contract include liquidated 

damages 

Per RID contract documents Section C-520 Agreement 

Between Owner and Contractor for Construction Contract – 

Subsection 4.05: 

Contractor and Owner recognize that time is of the essence 

as stated in Paragraph 4.01 above and that Owner will suffer 

financial and other losses if the Work, including any phased 

Contract Times, Milestones, Substantial Completion, and 

final completion, is not achieved within the required Contract 

Times, as duly modified. The parties also recognize the 

delays, expense, and difficulties involved in proving the 

actual loss suffered by Owner if the Work is not completed on 

time. Accordingly, instead of requiring such proof, Owner and 

Contractor agree that Owner, at its sole and exclusive option, 

may seek as liquidated damages for delay (but not as a 

penalty). 

4. Can the contractors see the agreement 

between RID and ADOT. 

Yes, a redacted agreement will be shared. 

5. Can the contractors see the ADOT plans. Yes, the ADOT plans will be shared. 

6. Can the contractors see the ADOT 

Geotechnical Report. 

Yes, the Geotech will be shared. 

7. Is ADOT going to shut down road crossings.  Per ADOT Specs: The RID contractor shall develop traffic 

control plans for any irrigation relocation work impacting 

traffic flows within the project limits in accordance with 

Subsection 104.04 of the ADOT specifications. The RID 

contractor shall submit the traffic control plans to the 

contractor for coordination and to the Engineer for review and 

approval. 

 

8. Is ADOT going to grade the site first. ADOT is going to grade the site first. If the contractor wants 

to work prior to ADOT grading, approval from ADOT must be 

obtained. 

9. Is ADOT going to want the spoils? They have not indicated that at this time. Assume spoils will 

be hauled offsite and disposed. 

10. Is the Cotton Lane/Loop 303 crossing on P-

19 a jack and bore. 

No, it is an encased crossing but the road will be shut down 

in pieces so that it can be installed via trenching. 

11. Is the carrier pipe inside of the steel casing 

fusible PVC or HDPE? 

Carrier pipe shall be DR25 C900 PVC joined via fusion. Pipe 

installation and fusion shall conform to AWWA C605 (current 

revision) and the manufacturer’s instructions. 

12. Does the bypass bid item include both 

installation and removal of the bypass. 

Yes. 

 


